
Washington State Department of General Administration
Office of State Procurement, PO Box 41017, Olympia, WA 98504-1017

The Department of General Administration is an equal opportunity employer.  General Administration does not discriminate on the basis of race, religion,
gender, age, nationality or disability.  To request this information in alternative formats, please call: (360) 902-7400, or TDD (360) 664-3799

State of Washington
Current Contract Information

Effective dates: November 3, 2000
Revision date: November 3, 2000

Contract number: 01998 (replaces 06495) Commodity code: 9620

Contract title: Chemical Road Deicer

Purpose: Update DustChem supplier information and add pricing for American West’s CalBan C70
product to additional WSDOT delivery locations.

Term: May 15, 2000 – Through – May 14, 2001

For use by: Washington State Department of Transportation, Political Subdivisions of Washington and
Oregon states.

Contract type: This contract is designated as mandatory for WSDOT and convenience  for Political
Subdivisions..

SCOPE OF CONTRACT This contract is awarded to multiple  contractor(s).

Contractors : See Attachments Contact: See Attachments

Address: Please reference the attachments for listing of contractors.

Products available: CMA, CG90 10% & 22% and FreezGard Zero-Shields, and Cal-Ban

Special notes: See Below

Related product
contracts:

For sidewalk application of deicer contact OSP Central Stores.

This page contains key contract features.  Find detailed information on succeeding pages.  For more
information on this contract, or if you have any questions, please contact your local agency Purchasing Office,
or you may contact our office at the numbers listed below.

State Procurement Officer: Robert Paulson, Jr., C.P.M. State Procurement Assistant: Erik Olson

Phone Number: (360) 902-7425 Phone Number: (360) 902-7434

Fax Number: (360) 586-2426 Fax Number: (360) 586-2426

Email: rpaulso@ga.wa.gov Email: Eolson@ga.wa.gov

Visit our Internet site: http://www.ga.wa.gov/proc.htm

Payment terms : Net 30 days

Shipping destination: Freight On Board (FOB) Destination

Freight: Prepaid and included in unit pricing

Contract pricing: See pages attached.

Term worth: $2,550,000/1-year term

Current participation: $150,000 MBE $0 WBE $2,400,000 OTHER $0 EXEMPT
MBE 6 % WBE 0% OTHER 94% EXEMPT 0%
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Notes:
I. This contract is subject to RCW 43.19.190(2) & RCW 43.19.1905(7): which authorizes state agencies to purchase

materials, supplies, services, and equipment of equal quantity and quality to those on state contract from non-
contract suppliers.  Provided that an agency subsequently notifies the Office of State Procurement (OSP) State
Procurement Officer (SPO) that the pricing is less costly for such goods or services than the price from the state
contractor.

If the non-contract supplier's pricing is less, the state contractor shall be given the opportunity by the state agency
to at least meet the non-contractor's price.  If the state contractor cannot meet the price, then the state agency
may purchase the item(s) from the non-contract supplier, document the transactions on the appropriate form
developed by OSP and forwarded to the SPO administering the state contract. (Reference General Authorities
document)

If a lower price can be identified on a repeated basis, the state reserves the right to renegotiate the pricing
structure of this agreement.  In the event such negotiations fail, the state reserves the right to delete such item(s)
from the contract.

II. State Agencies: Submit Order directly to Contractor for processing.  Political Subdivisions: Submit orders directly
to Contractor referencing State of Washington contract.  If you are unsure of your status in the State Purchasing
Cooperative call (360) 902-7415.

III. Only authorized purchasers included on the State Purchasing Cooperative (SPC) listing published and updated
periodically by OSP may purchase from this contract.  It is the contractor’s responsibility to verify membership of
Political Subdivisions/Non-Profit Corporations in the SPC prior to processing orders received under this contract.
Contractors shall not process state contract orders from unauthorized purchasers.

Special Conditions:

1. Update Contractor information: DustChem has notified us of changes to their firm’s contract contact person,
cel telephone number and company federal tax identification number.  Reference Contractor Identification
attachment.

2. Add Pricing For Additional WSDOT Delivery Locations: Effective November 3, 2000, at WSDOT’s request
pricing for American West’s CalBan C70 was added to this contract for additional WSDOT delivery locations.
Reference Locations, Products and Prices attachment.

3. Contract Extension:  Effective May 15, 2000, this contract has been extended for one additional year (May 15,
2000 through May 14, 2001) under existing contract terms, conditions, specifications and pricing, with the following
two exceptions:

• For Dust Chem (Contractor C) pricing will decrease by $.60/ton, with new prices listed in the attachment.
• For American West (Contractor E), minimum delivery is 30 tons with $75.00 double drop fee assessed for

split drops.

4. Delivery of Liquid Deicers:  As an option on liquid deliveries only, Contractor may use a legibly printed ticket
from a flow meter that has been tested and certified by a purchaser approved state agency of Weights and
Measures.  The certification of the meter shall not be older than one year.  Purchaser may request that the meter
be retested and certified again during the delivery year if the data from the meter is in question.  This retesting and
certification shall be done at no additional charge to the Purchaser.  At any time Purchaser may choose to spot
check a delivery of liquid product by having the load weighed on certified scales before and after delivery to insure
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the accuracy of the flow meter.  No additional charge shall be assessed the Purchaser for spot checking deliveries
of liquid product.

5. Add New Deicer Product to Two DOT Sites:  Effective December 29, 1999, add CalBan C70 to contract for
Everett and Monroe Maintenance Sites, reference Pages 14 and 15.

6. Clarify Minimum Order Quantity: There has been some question as to minimum order quantity on the contract.
In most instances, the WSDOT site should be able to take a full load of the product being ordered in normal
truckload quantities for that particular product.  However, in unusual instances, it may not be possible for such an
order quantity to be ordered for a specific site.  In such instances, the contract specifies a "Minimum order" as
being "Truck Load - 20 Tons."
Perhaps for those few orders where less than a normal full truck load quantity is ordered, a "no-charge drop
shipment" to another WSDOT site can be arranged.  In this way the negative impact of freight costs can be
minimized.  If it should be necessary for WSDOT to actually order less than 20 tons, than a split shipment drop
charge up to $40.00 will be allowed.

7. Product Change From DustChem (Contractor C):  Effective November 15, 1999, DustChem replaced their
L1 = IB4  30% magnesium chloride product (called FreezGard with 4% Ice Ban inhibitor) with a new product
which includes FreezGard plus 0.75% TEA (Triethanolamine).  Characteristics of the new product are are
available from the supplier.  (Two other L1 products - FreezGard with 10% Ice Ban inhibitor (L1 with IB10) and
FreezGard with 15% Ice Ban inhibitor (L1 with IB15) - will still be available from the contractor with no price
change.)

8. Add L1 and L2 deicer products:  Effective December 9, 1999, L1 deicer product from DustChem was added
to contract for South Central Region, Connell Maintenance Site, MA 3, SR 260, MP 6.9, ½ Mile North of SR 260
on Columbia Street (reference page 27 of attachment for pricing and order quantities).  Effective December 9,
1999, L2 deicer products from American West were also added to the contract for Connell Maintenance Site,
(reference page 27 of attachment for pricing and minimum order quantity).

9. Correct pricing error for three North Central Region locations:  See page 20 of the Locations, Products
and Prices attachment for correct pricing for American West for L2 products C80, C70 and C60 for Mansfield,
Omak Grade, and Okanogan Maintenance Site.

10. Add Delivery Locations for S2 Supplied by Cargill Salt (Contractor D):  At the request of WSDOT’s
Northwest Region, effective November 23, 1999 pricing for S2 (CG-90) product delivered to eight additional
maintenance sites was added to the contract.  See Locations, Products and Prices attachment for new prices.

11. In response to an increase in estimated L2 purchase requirements for the 1999-2000 winter season, the Contractor
(American West Environmental Suppliers) has offered a price decrease of approximately two percent (i.e.
decreases of $2.00/ton for C80, $3.00/ton for C70 and $3.00/ton for C60).  New product prices for each delivery
location became effective October 14, 1999, and are as listed in the attached price sheet.

12. The concentrations for the deicer products are as follows:
L1 = 30 percent MgCI  (magnesium chloride)
L2 = 32 percent Base CaCI  (calcium chloride)
S1 = NaCI plus corrosion inhibitor
S2 = S1 plus 10 percent Mg
S3 = S1 plus 20-22 percent Mg
S4 = CMA (calcium chloride acetate)

13. Commodity Codes for the deicer products are as follows:
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S2 = CG-90 (10 percent Mg) 9620-011-060
S3 = CG-90(22 percent Mg) 9620-011-080
S4 = CMA 9620-011-100
S1, Deicer, ice slicer-meltdown 10 or equal (NaCl plus corrosion
inhibitor) (Note: S1 is a solid product mixed with WSDOT supplied sand
before application on roadway.)

9620-011-210

L1 = IB4 (effective November 23, 1999 limited supply) 9620-008-004
L1 = new product: magnesium chloride product - FreezGard Zero with
0.75% TEA (Triethanolamine)
L1 = IB10 9620-008-010
L1 = IB15 9620-008-015
L2 = CalBan 9620-030-050
L2 = C80 9620-030-080
L2 = C70 9620-030-070
L2 = C60 9620-030-060

FIELD DELIVERY OF PRODUCTS
A. The bill of lading and/or invoice for each shipment must contain the following information.

1. Name of product.
2. Contractor and manufacturer of product.
3. Destination of delivery.
4. Contract unit of measure.
5. Total number of units being delivered.
6. Contract unit price for product delivered.
7. Total weight of delivery (certified scale ticket).
8. Total price for units delivered.
9. Lot number of product (products) being delivered.  The lot number must enable purchaser to track a

delivered product back to its manufacture point, date of manufacture and specific batch.
10. Transport information--Name of transporting company, tank, trailer or rail car number, point and date of

origin.
11. A copy of the original bill of lading.
12. For liquid products include the Percent Concentration and Specific Gravity.

The Purchaser will not process invoices for payment until the contractor has met all requirements under this section.

B. Contractor will be responsible for all necessary equipment to transfer liquid deicers to purchasers’ storage tanks.

C. Purchasers storage tanks will be fitted with a 3-inch male pipe fitting to allow for unloading of product.

D. One 16-ounce sample of the liquid or dry product being delivered will be taken from the delivery container before
the product is unloaded.

1. If the load is liquid, samples will be taken from the transfer hose only after no less than one half of
the load has been discharged or samples may be taken from the delivery container with a bailer tube.

2. If the product is dry, about 8 ounces of material will be taken from the top 4 inches of the load and
the remaining 8 ounces at a depth of about 24 inches.  This is important to verify separation or non-
separation of product.  All samples are to be taken prior to unloading.
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E. Each shipment shall be accompanied by a current and clearly legible MSDS.

F. An anti-foaming agent will be available from the contractor for use as needed, at no additional charge to the State,
to control foaming during loading, unloading, and agitation of liquid deicers.

G. All orders will be placed by fax. The official order date shall be the date of the fax transmittal if received by the
contractor before 2:00 p.m. (all order times reflect contractor time) and the next day if received by the contractor
after 2:00 p.m. contractor will fax back to the buyer a confirmation of receipt and an estimate of the order
shipment date within 2 business hours.

H. All material is subject to inspection and analysis as delivered.  No precipitate or flocculation in liquid products shall
be allowed in excess of the specification limits. Material portraying these or other uncharacteristic traits when
delivered may be immediately rejected at the option of the buyer or their representative at the delivery location.
All products may be assessed penalties for late deliveries or poor quality.  Any problems must be noted at the point
of delivery by WSDOT personnel; documented, and relayed to their Regional Supply officer for action.

I. Deliveries shall be made during normal working hours (Monday through Friday between the hours of 8:00 A.M.
and 4:00 P.M. for all time zones), unless otherwise requested or agreed to by purchaser. Any deliveries made
without proper advance notification or outside of the established delivery times (unless otherwise authorized in
advance) will be assessed an initial penalty of 25% of the purchase price of the product.  See “J” for details.

NOTE: Other charges (i.e. sales tax) if applicable will be adjusted to reflect the new purchase price
when a penalty is taken as a reduction of purchase price.

J. Delivery shall be made on or with-in two (2) calendar days or less on all orders received by the contractor during
the months of October to April and 15 days or less on orders placed during other months.  In the event the
contractor fails to deliver within two calendar days as required, on day 3 or 16, a 25% late delivery penalty will be
assessed. An additional 5% penalty per day will be assessed for each day of delay beginning with day 4 or 17
(depending on month of order) and continuing until delivery is made.

The late delivery fee assessment will be deducted from the payment of the invoice for the specific load of product
not delivered according to the terms of this agreement. Consistently late deliveries may result in contract
termination.

During the months of October to April, when orders larger than 50 tons (2 loads) per location are placed, 50 tons
of that order must be delivered within the 2 day time period or penalties will apply and a late delivery report is
required.  If the contractor can not deliver the entire order at once, the balance must be delivered in a minimum of
50 ton quantities on daily deliveries beginning immediately after the first delivery, or as agreed to by the purchaser.
This section does not prohibit delivery of an entire order at one time nor any other delivery schedule that exceed
the conditions of this contract.  Any assessments or deductions charged for improper notification and/or delivery
will be accompanied with verification of order and delivery date.

K. Penalties assessed for late deliveries caused by what the contractor feels are "reasonable or uncontrollable
circumstances" shall within seven (7) calendar days be addressed with the respective Regional Supply officer by
means of a late delivery report.  The Supply Officer will consult their respective Maintenance Engineer and notify
WSDOT Purchasing (Gary Smith) with specifics of problem and estimate of penalty.  WSDOT Purchasing will
review and work with the Office of State Procurement for action and final determination of penalty if any.

FIELD INSPECTION, UNLOADING, SAMPLING AND TESTING
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BEFORE ALLOWING ANY PRODUCT TO BE UNLOADED DEPARTMENT OF TRANSPORTATION
PERSONNEL WILL ADHERE TO THE FOLLOWING PROCEDURES:

A. INSPECTION
1. Document and maintain records on all deliveries, including those that are rejected.
2. Check to assure that the product is being delivered according to the terms of the contract. This includes

but is not limited to the following:
a. Date of the order.
b. Date and time of delivery.
c. Verification of advance delivery notification.
d. Delivered within allowable times.
e. Name of delivery company and license plate numbers.
f. Are any penalty assessments required?
g. Is the product being delivered what you ordered?
h. Document all procedures prior to unloading of product.
i. Verify that all papers required of a delivery are present, complete, and legible.

1. Legible and current MSDS sheet.
2. Certified weight slip.

1. Accurate, complete, and legible bill of lading and/or invoice with the information
as required in Section III Part A

B. SAMPLING AND TESTING
1. One 16-ounce sample of all products will be taken from each load of product being delivered at

the time of delivery. Clearly label samples for identification. Send the sample directly to Chad Sherrel at
the departments Material Testing Laboratory MS 47635.  Be sure the Transmittal form is place in the box
and contains at least the following information; Manufacture or Contractors name, name of product, lot
number of product, shipping date, date received, name of delivery point, and name and phone number of
person who received the load and took the samples.  This sample will be used for testing and/or
fingerprinting at the department’s expense to insure product quality.  Test results from the Headquarters
Materials Laboratory will be final and in the best interest of the State.   There will be written notification
of test results only if a problem is detected.

2. Check and record the specific gravity of the samples.

3. Samples sent to the Headquarters Materials Laboratory will be tested for conformance to
specification during the year.  Each type of product may be tested for those parameters listed in the
General Specifications and from the appropriate Category.

C. UNLOADING
1. Visually inspect the load to determine if there are any obvious reasons why the load should be rejected.

2. Note the amount of product currently in storage prior to unloading.

3. Visually inspect the delivered product again while unloading.  If problems are noted that are a cause for
rejection of the load, halt the unloading process.  Take photos if applicable and record any pertinent
information. Conduct the following procedures if the material is to be rejected.
a. If material fails initial inspection or testing reload the product and reject the load.
b. If reloading can't be done, (mixed with previous material) note the amount of product (liquid only)

pumped into the tank and total product now present in the tank.
c. Circulate the tank and then pull two one-gallon (4-Liter) samples of the contaminated deicer

material now in the tank
d. Check and record the specific gravity of the samples.
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e. Take appropriate action as needed to assure the integrity of product on hand if possible. Will all
products on hand have to be removed?

f. Send samples directly to Chad Sherell at the Headquarters Materials Laboratory.
g. Immediately advise the Regional Purchasing Officer of any ordering, delivery, storage, or product

quality issues.
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Contractor A: Cryotech Deicing Technology

Contact: Roxanna Huffman

Phone: 319-372-6012

Fax: 319-372-2662

Federal ID No.: 33-0270225

Supplier No.: 9

Payment address: P.O. Box 513120, Los Angeles, “CA 90051-1120

Order placement address: 6103 Orthoway, Fort Madison, IA 52627

Ordering procedures: See notes, Page 2

Minimum orders: 20  Metric Ton Truck Load

Delivery time: 2 Days ARO

Payment terms: Net 30 days

Shipping destination: Freight on Board (FOB) destination

Freight: Prepaid and included

Contract participation: $200,000/1-year term

MWBE participation: $0 MBE $0 WBE $200,000 OTHER $0 EXEMPT

MBE 0% WBE 0% OTHER 100% EXEPMT 0%

Contractor “A” provides the following products only.
Category 7 (S-4) - Calcium Magnesium Acetate (Solid) CMA

Contractor A Pricing Options:  1) 7-14 day delivery of truckload quantities (20 or metric tons) from Fort Madison, Iowa,
purchaser may deduct $65.00 from the per ton price listed on the price sheet below.  2) Rail Car Delivery deduct $135.00
per ton.  Purchaser must add $120.00 per ton for Weekend delivery under these special pricing options.



Current Contract Information, November 3, 2000
Contract No. 01998
Page 9 CONTRACTOR INFORMATION

Contractor B: UAP Northwest (Envirotech)

Contact: Dave Schwedhelm, Industrial Sales

Phone: 509-545-6305

Fax: 509-545-1702

Federal ID No.: 91-0934287

Supplier No.: 3392

Payment address: UAP Northwest, 1220 N. Oregon Avenue, Pasco, WA 99302

Order placement address: Same

Ordering procedures: See Notes, Page 2

Minimum orders: Truck Load – 20 Tons

Delivery time: 2 Days ARO

Payment terms: Net 30 days

Shipping destination: Freight on Board (FOB) destination

Freight: Prepaid and included

Contract participation: $1,200,000/1 year term

MWBE participation: $150,000 MBE $0 WBE $1,050,000 OTHER $0 EXEMPT

MBE 10%

Angel Trucking

WBE 0% OTHER 90% EXEPMT 0%

Contractor “B” provides the following products only.
Category 4 (S-1) - Corrosion Inhibited Sodium Chloride (Solid) Ice Slicer- Meltdown 10.
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Contractor C: Dust Chem

Contact: Sharee Hall (Changed November 3, 2000)

Phone: 800-869-6406 (Cell Phone 435-701-5984)

Fax: 435-795-9191

Federal ID No.: 87-0620752 (Corrected November 3, 2000)

Supplier No.: 4559

Payment address: PO Box 206, Holden UT 84636

Order placement address: Same

Ordering procedures: See Note 2

Minimum orders: Truck Load – 20 Tons

Delivery time: 2 Days ARO

Payment terms: Net 30 days

Shipping destination: Freight on Board (FOB) destination

Freight: Prepaid and included

Contract participation: $300,000/1-year term

MWBE participation: $0 MBE $0 WBE $300,000 OTHER $0 EXEMPT

MBE 0% WBE 0% OTHER 100% EXEPMT 0%

Contractor “C” provides the following product only.
Category 1 (L-1) - Liquid Magnesium Chloride FreezGard Zero with Shields LS
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Contractor D: Cargill Salt

Contact: Gary Winters

Company Address: 13527 SE Johnson Road, Milwaukie OR 97222

Phone: (503) 684-3350 or 1-800-470-7342

Fax: (503) 639-4664

Federal ID No.: 41-017768

Supplier No.: 681-1

Payment address: P.O. Box 60000 File 72361, Pasadena, CA 91189-0336

Order placement address: 16316 SW 72nd Portland Oregon  97224

Ordering procedures: See Notes, Page 2

Minimum orders: Truck Load – 20 Tons

Delivery time: 2 Days ARO

Payment terms: Net 30 days

Shipping destination: Freight on Board (FOB) destination

Freight: Prepaid and included

Contract participation: $350,000/1-year term

MWBE participation: $0 MBE $0 WBE $350,000 OTHER $0 EXEMPT

MBE 0% WBE 0% OTHER 100% EXEPMT 0%

Contractor "D" provides the following products only:
Category 5 (S-2) - Corrosion Inhibited Sodium Chloride (Solid) CG-90 10%
Category 6 (S-3) - Corrosion Inhibited Sodium Chloride (Solid) CG-90 22%

FOB Destination Freight Pre-Paid and added to the invoice for shipments to other than WSDOT.
S2 $145.00 per ton and S3 $177.20 per ton.
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Contractor  E: American West Environmental Supplies, Inc

Contact: James Hand

Phone: 888-547-5475

Fax: 509-547-7861

Federal ID No.: 91-1679715

Supplier No.: 4558

Payment address: P.O. Box 730, Pasco WA 99301-0730

Order placement address: Same

Ordering procedures: See Notes, Page 2

Minimum orders: New minimum Eff. 5/15/00 - Truck Load – 30 Tons, with $75.00 double drop
fee.

Delivery time: 2 Days ARO

Payment terms: Net 30 days

Shipping destination: Freight on Board (FOB) destination

Freight: Prepaid and included

Contract participation: $500,000/1-year term

MWBE participation: $0 MBE $0 WBE $500,000 OTHER $0 EXEMPT

MBE 0% WBE 0% OTHER 100% EXEPMT 0%

Contractor "E" provides the following products only:
Category 2 (L-2) - Cal-Ban

FOB Destination Freight Pre-Paid and added to the invoice for shipments to other than WSDOT.
L2 $145.00 per ton and S3 $177.20 per ton.
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60
Northwest Region

Product, Delivery Locations & Minimums

1. Airport Way Site (formally James Street)
3920 Airport Way
(Back-up Site 512 Sunset)
Bellingham, WA

S1 700 Tons $170.00
S2 500 Tons $164.90
S4 30 (Metric)Tons $1,178.00

L1  Tons $152.41
2. Shucksan Maintenance Site, MA 1

14600 Mt. Baker Hwy
Glacier WA
S4 10 (Metric) Tons $1,178.00

L1  Tons $156.78
3. Maple Falls Maintenance Site, MA 1

7516 Mt. Baker Hwy
Maple Falls WA
S1 700 Tons $170.00
S2 500 Tons $160.00

4. Heichel Maintenance Site, MA 2
1500 North of SR 532 on 12th Avenue NW

S2 50 Tons $164.90

5. Hazel Maintenance Site, MA 2
31509 SR 530 NE
Arlington WA
S2 75 Tons $163.50

6. Coupeville Maintenance Site, MA 2
610 West, SR 20
Coupeville WA  (Whidbey Island)

S2 75 Tons $163.50
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60

7. Mt. Vernon Maintenance Site, MA 2
1783 Cedardale Road
Mt. Vernon WA

L1  Tons $150.36
S2 125 Tons $163.50
S4 30 Tons $1,178.00

8. Birdsview Maintenance Site, MA 2
SR 20, MP 83.9
Approx. 200 yd. West of Cape Horn Road

S2 75 Tons $165.90

9. Arlington Maintenance Site, MA 2
521 South Olympic Street
Arlington WA

S2 75 Tons $163.50

10. Coal Creek (Sedro Woolley)
Maintenance Site, MA 2
2544 SR 20, MP 70
Just East of Sims Road

S2 75 Tons $163.50

11. Swinomish Maintenance Site, MA 2
SR 20, MP 50
Under Duane Berentson Bridge

S2 75 Tons $163.50

12. Everett Maintenance Site, MA 3
709 N Broadway
Everett, WA

S2 150 Tons $157.25
S4 20 Tons $1,178.00
L1 60 Tons $99.12 $134.75 $145.80 $159.33
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60
13. Monroe Maintenance Site, MA 3

14200 Cascade View Drive
Monroe WA

S2 150 Tons $157.25
S4 20 Tons $1,178.00
L1 60 Tons $98.91 $134.54 $145.59 $159.12

14. Skykomish Maintenance Site, MA 3
73930 NE Old Cascade Hwy
Skykomish WA

S2 50 Tons $161.90

15. Greenwater Maintenance Site, MA 4
SR 410, MP 42
Approx. 17 Miles East of Enumclaw

S2 50 Tons $162.75
S4 10 Tons $1,178.00

L1  Tons $146.80
16. Enumclaw Maintenance Site, MA 4

333 Griffen Avenue
Enumclaw WA

S2 50 Tons $161.85

17. Renton Maintenance Site, MA 4
2740 NE 3rd

Renton WA

S2 50 Tons $159.85

18. Geneva Maintenance Site, MA 4
3722 South 344th Street
Auburn WA

S2 50 Tons $159.85

19. Kent Maintenance Site, MA 4
26620 68yth Avenue South
Kent WA

L1  Tons $142.36
S2 50 Tons $160.85
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60
S4 20 Tons $1,178.00

20. Northrup Maintenance Site, MA 5
10833 Northrup Way NE
Bellevue WA

L1 50 Tons $97.51
W/IB10 $112.74
W/IB15 $124.64

L2 50 Tons $94.96 $130.59 $141.64 $155.17
S1 500 Tons $170.00

$200.00 Totes

S4 20 Tons $1,178.00

21. Mercer Island Maintenance Site, MA 5
2237 60th Avenue SE
Mercer Island WA

L2 50 Tons $94.96 $130.59 $141.64 $155.17
L1 50 Tons $97.15

W/IB10 $112.40
W/IB15 $124.40

L3 25 Tons

21a. Mercer Island Maintenance Site, MA 5
72nd Avenue SE
Mercer Island WA

S4 20 Tons $1,178.00
S4 20 Tons $1,178.00

L1  Tons $141.64
22. Preston Maintenance Site, MA 5

SE Preston Way
Issaquah WA

L1  Tons $140.04
S1 500 Tons $170.00

$200.00 Totes

S4 40 Tons $1,178.00
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60

23. Spokane Street Maintenance Site, MA 5
6th Avenue South
Seattle WA

S1 400 Tons $170.00
$200.00 Totes

S4 40 Tons $1,178.00

L1  Tons $142.70
24. Ballinger Street Maintenance Site, MA 5

North 205th Street
Seattle WA  98155
S1 100 Tons $170.00

North Central Region
Product, Delivery Locations & Minimums

1. Berne Maintenance Yard, MA 1, ICP# 2-0-025B, SR 2,
MP 73, north side of highway

S2 200 Tons $167.85
L1 220 Tons $94.57

W/IB10 $103.85
W/IB15 $112.76

L2 600 tons $88.30 $127.18 $138.23 $151.76

2. Wenatchee District Site, MA 1, ICP# 2-0-025B
2830 Euclid Avenue, Wenatchee WA 98801

S1 100 Tons $170.00
L1 220 Tons $85.69

W/IB10 $100.93
W/IB15 $108.96

L2 500 tons $84.17 $121.85 $132.90 $146.43

3. Orondo Maintenance Site, MA 1
SR 2, MP 140.5, South side of highway

S3 25 Tons $196.85

4. Chelan Maintenance Yard, MA 1. ICP# 2-1-019B, SR
150, MP 9.6, SW side of highway

L2      500 tons $88.77 $126.45 $137.50 $151.30
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60
S3 25 Tons $194.70

5. Olds Station Stockpile Site, MA 1,
ICP# 2-1-107B
SR 97A, MP 201.2, West Side

S3 25 Tons $196.20

6. Waterville Maintenance Yard, MA 1, ICP# 2-1-107B, SR
2, MP 149.5, SE Side of highway

L2     500 tons $86.17 $124.45 $134.90 $148.20
S3 25 Tons $196.20

6a. Dryden Vicinity Stockpile Site MA 1
SR 2, MP 105.5, .2 Miles North of Highway on County
Road #163

S3 50 Tons Bulk $196.20

6b. Nason Creek Stockpile Site, MA 1, ICP# 2-1-027B, SR 2,
MP 81.7, North Side (.3 miles West of Rest Area)

L2     180 tons $88.10 $124.78 $137.23 $151.30
S3 50 Tons Bulk $196.20

7. Moses Lake Maintenance Site, MA 2, ICP# 2-2-021B,
SR 117, MP 50.98
Ram Road & Kittleson Road

S3 25 Tons $196.20
L1 220 Tons $78.99

W/IB10 $93.42
W/IB15 $102.26

L2 300 tons $77.65 $114.70 $125.75 $139.28

8. Ephrata Maintenance Site, MA 2, ICP#  2-2-200B, 804
North Basin Street
Ephrata WA 98823

L1 150 Tons $83.40
W/IB10 $92.54
W/IB15 $101.33

L2 300 tons $80.13 $117.37 $128.42 $139.71
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60
S3 25 Tons $196.20

9. George Maintenance Site, MA 2, ICP# 2-2-217B, SR 90,
Exit 149, Rt. 0.3 miles on Frontage Road, 302 Sam
Avenue

L2 300 tons $80.56 $115.13 $126.18 $139.71
S3 25 Tons $196.20

10. Othello Maintenance Site, MA 2, ICP# 2-2-092B, SR 26,
MP 41, South side of highway

L2 300 tons $77.26 $110.83 $121.88 $134.22
S3 25 Tons $196.20

11. Vantage Stockpile Site, MA 2
SR 90, West Side of Columbia River Bridge
South of Highway

S3 25 Tons $196.20

12. Vernita Stockpile Site, MA 2
Jct. SR 24 & SR 243

S3 25 Tons $196.20

13. Trinidad Stockpile Site, MA 2
SR 28, MP 21.25, South Side

S3 25 Tons $196.20

14. (Special Stockpile Site), MA 2
Jct. SR 26 & 262, MP 0.01 on Right

S3 25 Tons $196.20

15. (Special Stockpile Site), MA 2
SR 28, MP 79.02

S3 25 Tons $196.20
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60

16. Twisp Maintenance Site, MA 3, ICP#  2-3-201B, SR 153,
MP 30.4, (.3 mile from SR 20), South Side of highway

L2 180 Tons $88.61 $130.27 $141.32 $154.85
L1 150 Tons $87.91

W/IB10 $99.02
W/IB15 $107.94

S3 25 Tons $197.80

17. Cedars Stockpile Site, MA 3
SR 97, MP 286.2, East Side

S3 25 Tons $196.20

18. Tonasket Maintenance Site, MA 3, ICP#  2-3-102B, SR
97, MP 314.2, East Side of highway

L2 180 Tons $88.61 $127.77 $138.82 $151.20
S3 25 Tons $196.20

19. Brewster Maintenance Site, MA 3, ICP# 2-3-202B, SR
97, MP 259.14, West Side

L1 90 Tons $85.68
W/IB10 $99.81
W/IB15 $109.36

L2 180 Tons $87.61 $125.80 $138.85 $151.20
S3 25 Tons $197.80

20. Coulee City Maintenance Site, MA 3, ICP# 2-3-348B, SR
2, MP 191.6, West Side of highway

L2 180 Tons $82.10 $117.20 $130.25 $143.38
S3 25 Tons $197.80

21. Electric City Maintenance Site, MA 3, ICP# 2-3-040B,
SR 155, MP 23.8, West Side of  highway

L1 90 Tons $83.22
W/IB10 $98.32
W/IB15 $107.72

L2 180 Tons $83.70 $119.80 $132.85 $145.80
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60
S3 25 Tons $197.80

22. Nespelem Stockpile Site, MA 3
SR 155, MP 47.5

S3 50 Tons Bulk $195.50

23. Goat Ranch Stockpile Site, MA 3
SR 20, MP 295

S3 50 Tons Bulk $198.00

24. Brewster Airport Stockpile Site, MA 3
SR 97, MP 263.16

S3 25 Tons Bulk $194.50

25. Blewett Maintenance Site, MA 1, ICP# 2-1-067B, SR 97,
MP 178.2, West side of highway

L2 600 Tons $84.00 $123.66 $134.71 $148.24
S1 25 Tons Bulk $170.00

26. Iron Creek Stockpile Site, MA 1
SR 97, MP 157.7 ¼  Mile North of Mineral Springs,
West Side

S1 25 Tons Bulk $170.00

27. Leavenworth Maintenance Yard MA 1, ICP# 2-1-025A,
SR 2, MP 99.5 Jct. W/Mill Street
Leavenworth, WA

L2 500 Tons $84.00 $123.66 $134.71 $148.24

28. Scenic Stockpile Site, MA 1, ICP# 2-1-196B
SR 2, MP 58.65 Jct. King County RD #94849, South Side

L2 500 Tons $89.22 $129.18 $140.23 $153.89
S1 25 Tons Bulk $170.00

29 Mansfield MA 3, ICP# 2-3-360B
SR 172, Milepost 22, 0.3 Mi. on 14th St NE

L2 60 Tons $84.55 $121.70 $132.73 $146.95
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60
30 Omak Grade, MA 3, ICP# 2-3-103B

SR 155, Milepost, E side of hwy

L2 25-30 Tons $87.61 $128.27 $140.32 $154.40

31 Okanogan Maintenance Site, MA 3,, ICP# 2-3-101B,
SR97 Milepost, South side of highway

L2 210 Tons $87.61 $128.52 $139.57 $153.10

Olympic Region
Delivery Locations & Bid Price Minimums

1. Tacoma Narrows Bridge
SR 16, MP 5.05

L1 110 Tons $92.02
W/IB10 $109.56
W/IB15 $119.24

L2 110 Tons $98.13 $132.83 $143.88 $157.41

2. Port Angeles
South “C” Street
Port Angeles WA

S4 20 Tons $1,178.00

3. Aberdeen
Olympia Highway
Aberdeen WA  98520

S4 20 Tons $1,178.00

4. Elma
Twidwell Road
Elma WA  98541

S4 20 Tons $1,178.00
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60
Southwest Region

Product, Delivery Locations & Minimums

1. 134th Street Maintenance Site, MA 1
SR 205, MP 36.57, West Side
Vancouver WA

S3 12 Tons $240.00
S4 30 Tons $1,178.00
L1 100 Tons $92.53

W/IB10 $121.22
W/IB15 $132.08

L2 100 Tons $96.48 $131.13 $142.18 $155.71

2. Kelso Maintenance Site, MA 1
2400 Talley Way
Kelso WA

L1 125 Tons $93.63
W/IB10 $117.08
W/IB15 126.23

L2 125 Tons $101.10 $134.86 $145.91 $159.44

3. Mt. St. Helens Maintenance Site, MA 1
SR 504 Spur, MP 21.8, North

S3 8 Tons

L1 10 Tons $95.39
W/IB10 $121.15
W/IB15 $129.08

L2 10 Tons $139.45 $150.50 $164.03

4. Chehalis Maintenance Site, MA 2
1155 SW William
Chehalis WA

L1 170 Tons $92.87
W/IB10 $119.36
W/IB15 $127.44

L2 170 Tons $104.54 $139.45 $150.50 $164.03
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60
5. Morton Maintenance Site, MA 2

West Side of Chapman Road
SR 508, MP 31.29
Morton WA

L1 170 Tons $93.25
W/IB10 $119.59
W/IB15 $128.54

L2 170 Tons $108.03 $142.01 $153.06 $166.59
6. Toledo Maintenance Site, MA 2

Miles East of 15 on Toledo/Vader Road
Toledo, WA  98591

L1 170 Tons $94.05
W/IB10 $120.63
W/IB15 $129.25

L2 170 Tons $100.89 $134.65 $145.70 $159.23

7. Packwood Maintenance Site, MA 3
Milepost

L1 170 Tons $87.50
W/IB10 $113.68
W/IB15 $125.53

L2 170 Tons $112.37 $146.49 $157.54 $171.07

8. Raymond Maintenance Site, MA 3
103 5th Street
Raymond WA

L1 50 Tons $94.59
W/IB10 $123.04
W/IB15 $134.81

L2 50 Tons $111.23 $145.31 $156.36 $169.89

9. Naselle Maintenance Site, MA 3
SR 4, MP 4.94, North Side
Naselle WA

L1 50 Tons $97.37
W/IB10 $126.96
W/IB15 $138.78

L2 50 Tons $108.61 $141.58 $152.63 $166.16
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60
10. Goldendale Maintenance Site, MA 4

1261 Scalehouse Road
Goldendale WA

L1 150 Tons $83.83
W/IB10 $108.32
W/IB15 $117.23

L2 150 Tons $84.65 $120.99 $132.04 $145.52
S2 25 Tons $165.85

10a. Goldendale
SR 97 MP 27.1
Goldendale WA

L1 50 Tons $85.25 for
6500 gal and

$93.53 for
5,000 gal

W/IB10 $110.25
W/IB15 $119.14

L2 $86.00 $125.00 $137.00 $150.79

11. Bingen
Bingen Maintenance
MP 66 SR 14

L1 100 Tons $87.82
W/IB10 $112.62
W/IB15 $121.16

L2 100 Tons $88.06 $124.51 $135.56 $149.09
S2 50 Tons $162.85

12. Cathlamet Maintenance Site, MA 3
SR 4 MP 36.4 South Side
Cathlamet WA

L1 125 Tons $95.71
W/IB10 $126.44
W/IB15 $138.42

L2 125 Tons $105.20 $138.06 $149.11 $162.64
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60
13. Woodland Maintenance Facility

1610 Downriver Drive
Woodland, WA  98674

L2 CalBan $98.48 $132.80 $143.18 $157.71

14. Satus Pass
SR97 MP 27.1

L1 Freezgard IB4 $84.53

15. Stevenson
SR MP

L1 Freezgard IB4 $89.86
L2 CalBan $98.48 $132.80 $147.18

South Central Region
Product, Delivery Locations & Minimums

1. Camp Mason Maintenance Site, MA 1
Exit 42 off I-90, Go South, Cross River, Shop on Right

S1 1,000 Tons $158.00
L1 120 Tons $90.45

W/IB10 $106.24
W/IB15 $115.16

L2 120 Tons $127.71 $138.76 $152.29

2. Easton Maintenance Site, MA 1
Exit 71, off I-90, Go South to Stop Sign, Turn Left, Shop
on Right

S1 2,000 Tons $158.00

L1  Tons $136.10
3. Bullfrog Maintenance Shop

South Bullfrog Road
Cle Elum, WA  98922

L1 110 Tons $87.33
W/IB10 $102.36
W/IB15 $111.22

L2 110 Tons $85.51 $122.91 $133.96 $147.49
S1 1,000 Tons $158.00
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60
4. Ellensburg Maintenance Site, MA 1

749 Cascade Way
Exit off I-90, go North into town on Cascade Way, Shop
on Left on Cascade Way

L1 110 Tons $84.93
W/IB10 $101.08
W/IB15 $109.97

L2 170 Tons $82.72 $120.03 $131.08 $144.61
S1 1,000 Tons $158.00

5. Selah Maintenance Site, MA 2
SR 82, Exit 29 to East Selah Road
900 East Selah Road

L1 50 Tons $85.97
W/IB10 $99.66
W/IB15 $108.34

L2 170 Tons $79.82 $117.05 $128.10 $141.63
S2 250 Tons $159.70

6. Rimrock Maintenance Site, MA 2
SR 410, ¼ Mile West of SR 12/410 Jct.
5 Miles West of Naches

S2 150 Tons $162.70

L1  Tons $132.52
7. Cottonwood Maintenance Site, MA 2

SR 410, MP 99
21 Miles West of Naches

S1 50 Tons $158.00
S2 50 Tons $162.85

8. Toppenish Maintenance Site, MA 2
¼ Mile West of Intersection of SR 97 & Fort Road
Toppenish WA

L1 50 Tons $86.34
W/IB10 $99.13
W/IB15 $107.78

L2 170 Tons $77.65 $114.81 $125.86 $139.39
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60
S2 200 Tons $164.85

9. Granger Maintenance Site, MA 2
Mile East of Intersection of SR 82 & SR 223
(Intersection of County Roads:  Wine Country 7 Beam
Road)
Granger WA

S2 50 Tons $164.85

10. Ice Harbor Maintenance Site, MA 3
SR 124, MP 7.5
7 ½ Miles East of SR 12 Jct.

S1 25 Tons $158.00
S2 25 Tons $160.85

11. Patterson Maintenance Site, MA 3
SR 14, MP 170.2
10 Miles West of SR 14 & I-82 Jct.

S1 25 Tons $158.00
S2 25 Tons $161.85

12. Plymouth Maintenance Site, MA 3
SR 179.96, MP 179.96
1 Mile West of SR 14 & I-82 Jct.

S1 25 Tons $158.00
S2 25 Tons $161.85

13. Bedrock Maintenance Site, MA 3
SR 221, MP 9.9
10 Miles North of SR 14 & SR 221 Jct.

S1 25 Tons $158.00
S2 25 Tons $161.85
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60

14. Prosser Maintenance Site, MA 3
SR 221 & Sales Yard Road
½ Mile South of SR 22 & SR 221 Jct.

L1 110 Tons $83.01
W/IB10 $97.85
W/IB15 $106.72

L2 170 Tons $77.65 $113.31 $124.36 $137.89
S1 25 Tons $158.00
S2 25 Tons $161.85

15. Mesa Stockpile Site, MA 3
SR 395, MP 45.86
1/10 Mile East of NB off-ramp of Interchange
S1 25 Tons $158.00
S2 25 Tons $161.85

16. Connell Maintenance Site, MA 3
SR 260, MP 6.9
½ Mile North of SR 260 on Columbia Street
S1 25 Tons $158.00
S2 25 Tons $161.85
L1 25 Tons $78.27 for 35

ton orders
$80.12 for 25
ton orders

L2 25 Tons $78.70 $114.20 $125.30 $138.90

17. Kiona Stockpile Site, MA 3
SR 82, MP 96.72
1/10 Mile East of SR 225 Jct. on SR 224

S1 25 Tons $158.00
S2 25 Tons $161.85

18. Bird House Maintenance Site, MA 3
SR 182, MP 207
2/10 Mile South of SR 182 on Kennedy Road

S1 25 Tons $158.00
S2 25 Tons $161.85
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60

19. Locust Grove Maintenance Site, MA 3
SR 82, MP 114.22
1/10 Mile East SR 82 at Locust Grove Road

S1 25 Tons $158.00
S2 25 Tons $161.85

20. Pasco Maintenance Site, MA 3
SR 182, MP 11.5
1816 North 4th Avenue
Pasco WA

L1 220 Tons $79.47
W/IB10 $95.04
W/IB15 $104.23

L2 220 Tons $75.20 $110.63 $121.68 $135.21
S1 25 Tons $158.00
S2 25 Tons $161.85

21. Wallula Stockpile Site, MA 4
SR 12, MP 308 ½
Mile East of SR 12 & SR 730 Jct.

S1 30 Tons $158.00

22. Walla Walla Maintenance Site, MA 4
½ Mile off SR 12 at MP 340.54
North off Highway onto “G” Street

L1 90 Tons $81.60
W/IB10 $97.46
W/IB15 $106.52

L2 20 Tons $75.20 $113.31 $124.36 $137.89
S1 30 Tons $158.00
S2 30 Tons $161.85
S3 30 Tons $191.85
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60

23. Prescott Maintenance Site
SR 124, SR 125 Stockpile Site, MA 4
SR 124 & 125 Jct.
Approx. 1/8 Mile West on South Side of SR 124

L1 30 Tons $82.20
W/IB10 $98.28
W/IB15 $107.37

L2 30 Tons $75.20 $113.31 $124.36 $137.89
S1 30 Tons $158.00

24. Dayton Maintenance Site, MA 4
SR 12, MP 366.5, South Side
Western Edge of City of Dayton

L1 30 Tons $75.82
W/IB10 $94.08
W/IB15 $103.29

L2 30 Tons $78.44 $114.59 $125.64 $139.17
S1 30 Tons $158.00
S2 10 Tons $189.00

25. Delaney Stockpile Site, MA 4
SR 12, MP 381.2, South Side
Approx. 13 Miles East of City of Dayton

S1 30 Tons $158.00

26. Dodge Jct. Stockpile Site, MA 4
SR 12, MP 390, North Side
Approx. 12 Miles West of City of Pomeroy

S1 30 Tons $158.00

27. Pomeroy Maintenance Site, MA 4
SR 12, MP 405.2, South Side
Approx. 1.5 Miles East of City of Pomeroy

L1 90 Tons $77.37
W/IB10 $94.08
W/IB15 $103.26

L2 90 Tons $82.07 $118.33 $129.38 $142.91
S1 60 Tons $158.00
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60
S2 10 Tons $190.10

28. Clarkston Maintenance Site, MA 4
SR 12, MP 432.6, South Side
First Building of SR 12 Entering the City of Clarkston

L1 30 Tons $76.49
W/IB10 $95.13
W/IB15 $104.29

L2 30 Tons $85.17 $121.53 $132.58 $146.11
S1 30 Tons $158.00
S2 10 Tons $190.00

29. Anatone Maintenance Site, MA , MA
SR 129, MP 17.4, West Side
Approx. 25 Miles South of Clarkston

S1 60 Tons $158.00
S2 10 Tons $195.00
S3 10 Tons $221.00

30. Grand Ronde Stockpile Site, MA 4
SR 129, MP 4.3
Approx. 13 Miles South of City of Anatone

S1 30 Tons $158.00
S2 10 Tons $196.80
S3 10 Tons $221.00

31. Stevenson Site
SR 14 MP 43.2
Stevenson, WA

L1 $89.86 for
6,500 gal

$100.80 for
5,000 gal

$133.93 for
2,500 gal.

W/IB10 $114.92
W/IB15 $123.26
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60

Eastern Region
Product, Delivery Locations & Minimums

1. Spokane Maintenance Area, MA 1
North 12223 SR 395
Spokane WA

L1 500 Tons $74.63
W/IB10 $93.22
W/IB15 $102.33

L2 500 Tons $84.72 $122.77 $134.82 $148.35
S1 840 Tons $158.00
S3 25 Tons $199.90

2. Washtucna Maintenance Site, MA 2
SR 26 & SR 261 Jct. North Side

S1 25 Tons $160.00

3. Garfield Maintenance Site, MA 2
½ Mile South of Garfield on SR 27
West Side

S1 25 Tons $160.00

4. Colfax Maintenance Site, MA 2
SR 195, MP 44, East Side

S1 25 Tons $160.00

5. Dusty Maintenance Site, MA 2
SR 26, MP 117, North Side

S1 25 Tons $160.00

6. Pullman Maintenance Site, MA
SR 270, MP 1.5, North Side
Pullman WA

S1 25 Tons $160.00

7. Rosalia Maintenance Site, MA 2
SR 195, MP 62.5
SR 195 & SR 271 Jct.
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(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60
S1 85 Tons $160.00

8. Ritzville Corral Maintenance Site, MA 3
I=90, MP 220
SR 395 & I-90 Jct.

S1 225 Tons $160.00

9. Sprague Maintenance Site, MA 3
SR 23 & I-90 Jct., on SR 23

S1 125 Tons $160.00

10. Baurer Coulee Pit, MA 3
SR 21, MP 12.6, West Side

S1 25 Tons $160.00

11. Odessa West Pit, MA 3
SR 28, MP 92.6, North Side

S1 80 Tons $160.00

12. Morrison Pit, MA 3
SR 231, MP 27.8, West Side

S1 25 Tons $160.00

13. Wilbur Airport Pit, MA 3
SR 2, MP 220.2, South Side
½ Mile West of SR 2, & SR 21 Jct.

S1 25 Tons $160.00

14. Davenport East Pit, MA 3
SR 25, MP .02, Just East of Davenport

S1 125 Tons $160.00

15. Davenport Maintenance Division
1407 Morgan Street
Davenport WA  99122

L1 100 Tons $77.69
W/IB10 $96.44
W/IB15 $106.22

L2 100 Tons $84.20 $120.99 $132.04 $145.57
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60

16. Hunters Maintenance Site, MA 4
SR 25, MP 41.81, West Side

S1 43 Tons $160.00

17. Sheep Creek Maintenance Site, MA 4
SR 25, MP 114.5

S1 70 Tons $160.00

18. Ione Maintenance Site, MA 4
SR 31, East Side
.3 Mile North of Ione

S1 230 Tons $160.00

19. Barstow Maintenance Site, MA 4
SR 395, MP 252.9, East Side

S1 200 Tons $160.00
S3 25 Tons $190.45

20. Loon Lake/Valley Maintenance Site, MA 4
SR 395, MP 197, East Side

L1 200 Tons $79.07
W/IB10 $99.32
W/IB15 $108.36

L2 200 Tons $87.82 $126.33 $137.38 $150.91
S1 160 Tons $160.00

21. Colville Maintenance Site, MA 4
SR 395, MP 229.9, East Side

L1 200 Tons $81.91
W/IB10 $102.85
W/IB15 $110.76

L2 200 Tons $94.96 $130.59 $141.64 $155.17
S1 270 Tons $160.00

22. Hall Creek Stockpile Site, MA 4
SR 20, MP 310, South Side

S1 100 Tons $160.00
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Contractor A
(Cryotech)

Contractor B
(UAP NW)

Contractor C
(ChemDust)

Contractor D
(Cargill)

Contractor E
(American W)

Contractor E (American W)
CalBan

C80 C70 C60
S3 25 Tons $190.85

23. 26-Mile Stockpile Site, MA 4
SR 21, MP 110.3, East Side

S1 35 Tons $160.00
S3 25 Tons $190.85

24. Republic Maintenance Site, MA 4
SR 21, MP 132.0 NW Side

L1 200 Tons $83.30
W/IB10 $104.50
W/IB15 $112.46

L2 200 Tons $102.65 $136.46 $147.51 $161.04
S1 150 Tons $160.00
S3 25 Tons $195.85

25. Trout Lake Maintenance Site, MA 4
SR 20, MP 336.87, North Side

S1 70 Tons $160.00

Unloading Equipment: $55.00 Per Hour
Not to exceed $600.00 per day.
See Contractor “B”



OFFICE OF STATE PROCUREMENT
PERFORMANCE REPORT

To OSP Customers:
Please take a moment to let us know how our services have measured up to your expectations on this contract.  Please
copy this form locally as needed and forward to the Office of State Procurement Purchasing Manager.  For any
comments marked unacceptable, please explain in remarks block.

Procurement services provided: Excellent Good Acceptable Unacceptable
Ø Timeliness of contract actions
Ø Professionalism and courtesy of staff
Ø Services provided met customer needs
Ø Knowledge of procurement rules and regulations
Ø Responsiveness/problem resolution
Ø Timely and effective communications

Comments:                                                                                                                                                                                                                             

                                                                                                                                                                                                                                                

                                                                                                                                                                                                                                                

Agency:                                                                                                                  Prepared by:                                                                          

Title:                                                                                       

Contract No.:         01998                                                                                     Date:                                                                                       

Contract Title:       Chemical Road Deicer                                                                        Phone:                                                                    

                                                                                                                                                                                                                                                

Send to:

Purchasing Manager
Office of State Procurement
PO Box 41017
Olympia, Washington 98504-1017



PRODUCT/SERVICE PERFORMANCE REPORT

Complete this form to report problems with suppliers or to report unsatisfactory product or services.  You are also
encouraged to report superior performance.  Agency personnel should contact suppliers in an effort to resolve problems
themselves prior to completion and submission of this report.

Contract number and title:          01998 – Chemical Road Deicer                                                                                  

Supplier’s name:                                                                         Supplier’s representative:                                              

PRODUCT/SERVICE:

Contract item quality higher than required Damaged goods delivered
Contract item quality lower than required. Item delivered does not meet P.O./contract specifications
Other:

SUPPLIER/CONTRACTOR PERFORMANCE:

Late delivery Slow response to problems and problem resolution
Incorrect invoice pricing. Superior performance
Other:

CONTRACT PROVISIONS:

Terms and conditions inadequate Additional items or services are required.
Specifications need to be revised Minimum order too high.
Other:

Briefly describe situation:                                                                                                                                               

                                                                                                                                                                                    

Agency Name: Delivery Location:
Prepared By: Phone Number: Date: Supervisor:

                                                                                                                                                                                    
Send To:

Robert Paulson, Jr., C. P. M.
State Procurement Officer
Office of State procurement
PO Box 41017
Olympia WA  98504-1017


